Draft Proposal CB-40
This concept has been developed by the DOE Building Energy Codes Program (BECP) as a possible code change proposal to the Commercial provisions of the 2012 International Energy Conservation Code (IECC).   Interested parties are asked to submit any and all comments on DOE's initial concepts and draft code change proposals. For instructions on submitting comments, visit:

www.energycodes.gov/development/commercial/codes/iecc/concepts/
Acceptance of Commissioning Report (CB-40)

Objective:  Revise the commissioning provision so that buildings cannot be considered for a final inspection (e.g., do not pass the mechanical inspection) until the owner indicates in writing they have the required commissioning report.

Suggested Code Change Proposal

Revise Section C408.2.4.1 as follows:

C408.2.4.1 Acceptance of report.  Buildings, or portions thereof, shall not be considered acceptable for a final inspection pursuant to Section C104.3 pass the final mechanical inspection until such time as the code official has received a letter of transmittal from the building owner acknowledging that the building owner has received the Preliminary Commissioning Report.

Reason:  Clarification.  The current text is essentially instructional to the code official and suggests that they should not pass the final mechanical inspection until evidence of report receipt has been received.  The proposed change ties this to the inspection provisions in Chapter 1 of the code and to the final inspection and approval for occupancy, which better aligns with the intent—the building should not be approved for occupancy until documentation on the report delivery is received.  In addition, a determination that preliminary commissioning has been completed before the final inspection should reduce the burden on the code official because they are conducting the inspection AFTER the preliminary commissioning.

Cost Impact:   There is no cost impact associated with this proposed change.

